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STAFF REPORT 
ACTION REQUIRED   

Contract Award – Contract 11FS-28S 
Tender Call 163-2012 
North West PATH Pedestrian Tunnel Phase 1  

Date: August 29, 2012 

To: Public Works & Infrastructure Committee 

From: 
Executive Director, Technical Services 
Acting Director, Purchasing and Materials Management 

Wards: Ward 20 – (Trinity – Spadina) 
Ward 28 – (Toronto Centre-Rosedale) 

Reference 
Number: 

P:\2012\Cluster B\TEC\PW12033 

 

SUMMARY 

 

The purpose of this report is to advise of the results of Tender Call 163-2012 issued for 
the construction of phase 1 of the North West PATH Pedestrian Tunnel from the north 
west corner of Union Station to the north west corner of the intersection of York Street 
and Front Street in accordance with specifications as required by Technical Services, and 
to request the authority to award a contract to the recommended bidder.   

RECOMMENDATIONS 

 

The Executive Director of Technical Services and Acting Director of Purchasing 
and Materials Management recommend that the Public Works & Infrastructure 
Committee grant authority to:  

1. Award Contract 11FS-28S, Tender Call 163-2012 to  Carillion Canada Inc., in the 
amount of $34,855,090.00, net of HST for  the construction of phase 1 of the 
North West PATH Pedestrian Tunnel having submitted the lowest bid, meeting 
the specifications  in conformance with the Tender requirements.    
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Financial Impact  

The total contract award identified in this report is $39,386,251.70 including all 
applicable taxes and charges. The cost to the City, net of HST Recoveries is 
$35,468,539.58.  

The North West Path Extension is being constructed in two Phases.  This award represents Phase 
1 from Union Station to the north side of Front Street at York Street.  This work is required to 
meet the City's contractual obligation with the Union Station Revitalization project, which 
includes exposure to significant construction delay claims that may result should Phase 1 not be 
available when construction staging within Union Station is required.  Funding for the Phase 1 
award recommended in this report is available in the 2012 Approved Capital Budget and 2013-
2021 Capital Plan for Union Station in account CCA908-34.    

The following table summarizes the cash flow requirements, net of HST Recoveries, for 
the Phase 1 contract award identified in this report:  

Account # 2012 2013 Total (Net of HST Recoveries) 

CCA908-34 $10,176,000.00 $25,292,539.58 $35,468,539.58 

 

A second construction phase will complete the connection to the existing PATH at York 
Street/Wellington Street.  Completion of Phase 1 does not commit the City to the second phase of 
the project, nor are there any contractual obligations to the second phase of construction.   

The approved budget for the North West Path Extension is $66 Million and was based on the 
2007 Environmental Assessment cost estimate.  Significant design and delivery issues have arisen 
during the design process.  Updated cost estimates for the entire North West Path Extension to the 
existing PATH at York Street/Wellington Street are now estimated at about $100 Million, an 
increase of $34 Million.  As such, undertaking Phase 2 of the North West Path will require 
additional funding.  Staff will develop a funding strategy inclusive of federal and provincial 
contributions for Council's consideration and approval prior to tendering the Phase 2 works.    

The Deputy City Manager and Chief Financial Officer has reviewed this report and 
agrees with the financial impact information.   

ISSUE BACKGROUND  

Tender Call 163-2012 was issued by Purchasing and Materials Management Division and 
was advertised on the City's Internet Website on June 18, 2012.  

The Purchasing and Materials Management Division, at its Public Opening held on 
August 16, 2012, opened the following Tenders for Tender Call 163-2012, Contract  No. 
11FS-28S, for construction of the North West PATH Pedestrian Tunnel Phase 1:   
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Bidders Price Complete Including 
All Charges Net of HST 

Carillion Canada Inc. $34,855,090.00 
Bondfield Construction Company Limited $35,141,611.00* 
Belor Construction Limited $37,206,965.00* 
A Plus General Contractors Corp. $38,988,655.00 
Kenaidan Contracting Ltd. $40,570,000.00* 
Drainstar Contracting Ltd. $55,033,500.00* 
* Tender prices corrected for mathematical errors. Purchasing and Materials Management 
has verified that the mathematical errors were corrected.    

COMMENTS  

The Tender documents submitted by the recommended bidder have been reviewed by the 
Executive Director, Technical Services and have been found to be in conformance with 
the Tender requirements.  

Technical Services staff has compared the bids to the estimated cost and found the price 
of the recommended bidder to be reasonable.  

The Fair Wage Office has reported that the recommended firm has indicated it has 
reviewed and understands the Fair Wage Policy and labour Trades requirements and has 
agreed to comply fully.  

CONTACTS  

J. Bryson, P. Eng. 
Manager, DCLI Structures and 
Expressways, Technical Services 
Tel. No. (416) 392-9183 
Fax No. (416) 392-3300 
e-mail: jbryson@toronto.ca

 

D. Ferguson 
Manager  
Purchasing and Materials Management 
Tel. No. (416) 392-7323 
Fax No. (416) 397-7779 
e-mail: dfergus4@toronto.ca

   

SIGNATURES        

Peter M Crockett, P. Eng. 
Executive Director 
Technical Services  

M. Pacholok 
Acting Director 
Purchasing and Materials Management 

    


